Addendum-1

Name of the work : Work of Construction of 4ML Capacity Ground level reservoir, Providing and laying of 450mm Dia MS water supply inlet feeder main to GLR from High grounds service reservoir. Construction of Pump House with service station and Allied works at football ground, Ward no.60 Sagayapuram, Pulikeshinagara Constituency under AEEC-1-2 Sub-Division, EEC Division.

IFT No: BWSSB/EIC/ACE(UFW)/TA(UFW)/ 9157 /2023-24. Dt: 16 /02/2024.

Sl no	Queries	Reply
1	Pipeline alignment passes through the Smart city locations, and restoration details have not been mentioned anywhere in the contract. Kindly confirm the restoration of smart city locations, where the pipeline laid, which will be an additional scope of work	Obtaining permission from BBMP/Smart city Projects lies with BWSSB. Sufficient restoration provision is made in the estimate.
2	For execution of the transmission line, which likely to encounter the Railway crossings which must be executed through trench-less technology. Obtaining permission from the Railway authority and execution through the feasible methodology will be an additional time the charges. Kindly confirm the same.	Provision is made in the sanctioned estimate separately. The same will be executed if necessary.
3	For excavation of work there is place constraints at the proposed site and for disposal of the excavated soil will have the minimum of 50 to 60kms of distance. Kindly incorporate the charges accordingly.	For excavation, there is no constrains as such. For disposal of excavated soil, the provision made in the tender prevails.
4	Provision of labour shed will not have the enough space in the proposed site. Kindly provide the clarification, that the football ground can be utilised for the same.	Making provision for labour's stay arrangements is the sole responsibility of the bidder. This office has clearly mentioned about land available for construction in Sheet 1 of 1 of lay out Plan for GLR.

Engineer-In-Chief (Additional)
BWSSB.